
平
成


年


月


日
金
曜
日

(号
外
政
府
調
達
第



号
)

官
報

３ 入札に必要な書類の提出場所等
 入札に必要な書類の提出場所、契約条項を
示す場所及び問い合わせ先
〒9500917 新潟県新潟市中央区天神１
１ 東日本高速道路株式会社 新潟支社 技
術部 調達契約課 課長代理 保坂 雄二
電話0252415116
 入札説明書等の交付方法
 交付期間 入札公告日から平成30年12月
10日（月）16時00分まで
 交付方法 東日本高速道路株式会社の
ホームページから入手するものとする。
http://www.e-nexco.co.jp/bids/info/
public_notice/search_service/

 入札に必要な書類の提出期限及び方法
 提出期限 平成30年12月10日（月）16時
00分
 提出方法 書留郵便又は信書便
 開札の日時及び場所
 関越自動車道 湯沢管理事務所管内新潟
県域電気需給
開札日時 平成30年12月25日（火）13時
30分
開札場所 東日本高速道路株式会社 新
潟支社 会議室
 北陸自動車道 長岡管理事務所管内電気
需給
開札日時 平成30年12月25日（火）14時
30分
開札場所 東日本高速道路株式会社 新
潟支社 会議室
 北陸自動車道 上越管理事務所管内新潟
県域電気需給
開札日時 平成30年12月25日（火）15時
30分
開札場所 東日本高速道路株式会社 新
潟支社 会議室

４ その他
 契約手続において使用する言語及び通貨
日本語及び日本国通貨

 入札保証及び契約保証 免除
 入札者に要求される事項 この一般競争に
参加を希望する者は、封印した入札書に本公
告に示した調達を履行できることを証明する
書類を添付して入札に必要な書類の提出期限
までに提出しなければならない。入札者は、

開札日の前日までの間において、契約責任者
から当該書類に関し説明を求められた場合
は、それに応じなければならない。
 入札の無効 本公告に示した競争参加資格
を有しない者がした入札及び入札に関する条
件に違反した入札は無効とする。
 契約書作成の要否 要
 落札者の決定方法 本公告に示した調達に
係る入札書を提出した入札者であって、契約
制限価格の範囲内で最低価格（総価）をもっ
て有効な入札を行った入札者を落札者とす
る。
 手続における交渉の有無 無
 入札に関する一般的な質問については「入
札参加に必要な書類や入札に関するよくある
質問と回答」（https://www.e-nexco.co.jp/
faq/bids/）を参照すること。

 詳細は入札説明書による。
５ Summary

 Official in charge of disbursement of the

procuring entity : Hiroyuki Suzuki, Direc‑

tor General of Niigata Regional Head Of‑

fice, East Nippon Expressway Company Li‑

mited

 Classification of the products to be pro‑

cured : 26

 Nature and quantity of the products to be

purchased :

 Electricity to use in Kan‑etsu tunnel

tsuchitaru electric power receiving sub‑

station, contract power : 927kW the esti‑

mated electricity consumption for the de‑

livery period : 7,052,000kWh

Electricity to use in Tsuchitaru snows‑

hed electric power receiving substation,

contract power : 64kW the estimated

electricity consumption for the delivery

period : 630,000kWh

Electricity to use in Yuzawa inter‑

change electric power receiving substa‑

tion, contract power : 350kW the esti‑

mated electricity consumption for the de‑

livery period : 2,867,000kWh

Electricity to use in Ishiuchi tunnel

electric power receiving substation, con‑

tract power : 240kW the estimated elec‑

tricity consumption for the delivery peri‑

od : 2,646,000kWh

Electricity to use in Shiozawa‑Ishiuchi

interchange electric power receiving

substation, contract power : 226kW the

estimated electricity consumption for the

delivery period : 1,763,000kWh

Electricity to use in Muikamachi tun‑

nel electric power receiving substation,

contract power : 105kW the estimated

electricity consumption for the delivery

period : 1,041,000kWh

Electricity to use in Muikamachi inter‑

change electric power receiving substa‑

tion, contract power : 130kW the esti‑

mated electricity consumption for the de‑

livery period : 935,000kW

Electricity to use in Yamato parking

area electric power receiving substation,

contract power : 86kW the estimated

electricity consumption for the delivery

period : 675,000kWh

Electricity to use in Koide tunnel elec‑

tric power receiving substation, contract

power : 152kW the estimated electricity

consumption for the delivery period :

1,223,000kWh

Electricity to use in Koide interchange

electric power receiving substation, con‑

tract power : 140kW the estimated elec‑

tricity consumption for the delivery peri‑

od : 1,273,000kWh

Electricity to use in Shitagurayama

tunnel electric power receiving substa‑

tion, contract power : 113kW the esti‑

mated electricity consumption for the de‑

livery period : 1,064,000kWh

Electricity to use in Horinouchi inter‑

change electric power receiving substa‑

tion, contract power : 102kW the esti‑

mated electricity consumption for the de‑

livery period : 1,183,000kWh

Electricity to use in Echigokawaguchi

tunnel electric power receiving substa‑

tion, contract power : 84kW the esti‑

mated electricity consumption for the de‑

livery period : 768,000kWh

Electricity to use in Echigokawaguchi

interchange electric power receiving

substation, contract power : 64kW the es‑

timated electricity consumption for the

delivery period : 884,000kWh

Electricity to use in Echigokawaguchi

service area electric power receiving

substation, contract power : 366kW the

estimated electricity consumption for the

delivery period : 5,458,000kWh

Electricity to use in Yamamotoyama

tunnel electric power receiving substa‑

tion, contract power : 277kW the esti‑

mated electricity consumption for the de‑

livery period : 2,327,000kWh

 Electricity to use in Kakizaki tunnel

electric power receiving substation, con‑

tract power : 104kW the estimated elec‑

tricity consumption for the delivery peri‑

od : 874,000kWh

Electricity to use in Yoneyama tunnel

electric power receiving substation, con‑

tract power : 247kW the estimated elec‑

tricity consumption for the delivery peri‑

od : 2,364,000kWh

Electricity to use in Yoneyama inter‑

change electric power receiving substa‑

tion, contract power : 226kW the esti‑

mated electricity consumption for the de‑

livery period : 3,059,000kWh

Electricity to use in Yoneyama service

area electric power receiving substation,

contract power : 152kW the estimated

electricity consumption for the delivery

period : 2,287,000kWh

Electricity to use in Kouchi tunnel elec‑

tric power receiving substation, contract

power : 119kW the estimated electricity

consumption for the delivery period :

867,000kWh

Electricity to use in Kashiwazaki tun‑

nel electric power receiving substation,

contract power : 141kW the estimated

electricity consumption for the delivery

period : 1,194,000kWh

Electricity to use in Kashiwazaki inter‑

change electric power receiving substa‑

tion, contract power : 102kW the esti‑

mated electricity consumption for the de‑

livery period : 828,000kWh
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