② have proven to have at least a branch office or the head office in Tokyo, Kanagawa, Chiba, and Saitama Prefectures.
③ have proven to have done a 24 hour service which cleans an office building with more than 5,000㎡ gross floor space and an electric computer room with more than 500㎡ for a year since 2005.
④ have a license approved by the city or ward and in Tokyo, Kanagawa, and Saitama Prefectures where service will be provided in terms of the Article 7 and 14 of Waste Management and Public Cleansing Law by beginning of service.
⑤ have a certificate accredited by the local Public Safety Commission.
⑥ have proven to submit notification approved by the law on Security Service to Tokyo Metropolitan Public Safety Commission to do security service in Tokyo Metropolitan Area by beginning of service.
⑦ have proven to submit notification approved by the law on Security Service to Kanagawa Public Safety Commission to do security service in Kanagawa Area by beginning of service.
⑧ have proven to have done a 24 hour service which guards a multi-tenant building with more than 6,000㎡ gross floor space for a year since 2005.
⑨ not be forced to suspend operations by the law on Security Service from April 1, 2010 to the day before the day of tender.

⑺ Time-limit for tender : 3 : 00 pm March 1, 2011
⑻ Time-limit for document of qualification for participating in the tender : 3 : 00 pm February 1, 2011
⑼ Contact point for the notice : Sumi Okuda, Contract Group, Financial Department, Metropolitan Expressway Company Limited, 1―4―1 Kasumigaseki, Chiyoda-ku, Tokyo, 100―8930 Japan. TEL 03―3539―9319

## 入札公告の変更

平成23年１月６日
契約担当役　国立大学法人北海道教育大学
事務局長　前田　克彦

◎調達機関番号　415　◎所在地番号　01
１　掲載日　平成22年12月６日（号外政府調達第228号19ページ）
２　変更内容
１⑷の納入期限「平成23年３月29日」を「平成23年３月18日」に、５⑷Delivery period「By 29, March, 2011」を「By 18, March, 2011」にそれぞれ変更します。

## 入 札 公 告（建設工事）

次のとおり一般競争入札に付します。
平成23年１月６日
契約担当役
独立行政法人労働者健康福祉機構
理事　大橋　哲郎

◎調達機関番号　590　◎所在地番号　14
**○営第５号**
１　工事概要
⑴　品目分類番号　41
⑵　工事名　千葉労災病院新棟建築工事
⑶　工事場所　千葉県市原市辰巳台東２丁目11～14、16番地
⑷　工事内容　本工事は次に掲げる施設の建築工事を行うものである。
敷地面積　38,430.81㎡
建物用途　病院
工事種目・構造・規模
［新棟］　新築
鉄筋コンクリート造　７階建て（免震構造）
建築面積　3,556.86㎡
延べ面積　19,330.50㎡
［放射線治療棟］　新築
鉄筋コンクリート造　３階建て
建築面積　509.75㎡
延べ面積　1,431.86㎡
［ストリート棟］　新築
鉄骨造　２階建て
建築面積　576.53㎡
延べ面積　826.03㎡
［倉庫棟］　新築
鉄筋コンクリート造　平屋建て
建築面積　98.80㎡
延べ面積　94.00㎡
［廃棄物置場］　新築
鉄筋コンクリート造　平屋建て
建築面積　80.70㎡
延べ面積　74.70㎡
［駐輪場］　新築
アルミ造　平屋建て
建築面積　90.40㎡
延べ面積　90.40㎡
［外来棟］　改修
鉄筋コンクリート造　４階建て
建築面積　2,603.39㎡
延べ面積　8,076.55㎡
（改修面積　7,700.7㎡）
［Ｂ・Ｃ棟］　改修
Ｂ棟　鉄筋コンクリート造　５階建て
建築面積　2,470㎡
延べ面積　9,335㎡
（改修面積　200.52㎡）
Ｃ棟　鉄筋コンクリート造　４階建て
建築面積　1,713㎡
延べ面積　6,155㎡
（改修面積　3,279.34㎡）
［外構］　工作物
カーポート　軽量鉄骨造
［既存建物］　とりこわし
とりこわし建物11棟　鉄筋コンクリート造・外
延べ面積　22,366.37㎡
⑸　工期　平成26年３月31日まで。
⑹　使用する主要な資機材　コンクリート18,048㎥　鉄筋　2,485ｔ　板ガラス2,055㎡
⑺　この工事は、建設工事に係る資材の再資源化等に関する法律（平成12年法律第104号）に基づき分別解体等及び特定建設資材廃棄物の再資源化等の実施が義務付けられた工事である。
⑻　本工事において、調査基準価格を下回った価格をもって契約する場合は、監理技術者とは別に同等の要件を満たす技術者の配置を求めることとする。
２　競争参加資格　下記のから⑽に掲げる条件を満たしている者により構成される特定建設工事共同企業体であって、「競争参加者の資格に関する公示」（平成23年１月６日付け独立行政法人労働者健康福祉機構契約担当役）に示すところにより独立行政法人労働者健康福祉機構契約担当役から千葉労災病院新棟建築工事に係る特定建設工事共同企業体としての競争参加資格者の資格（以下「特定建設工事共同企業体としての資格」という。）の認定を受けている者、下記の⑴から⑽に掲げる条件を満たしている単体有資格業者又は経常建設共同企業体であること。
⑴　予算決算及び会計令第70条及び71条の規定に該当しない者であること。
⑵　独立行政法人労働者健康福祉機構における建築工事に係る一般競争参加資格の認定を受けていること（会社更生法（平成14年法律第154号）に基づき更生手続き開始の申立てがなされている者又は民事再生法（平成11年法律第225号）に基づき再生手続き開始の申立てがなされている者については、手続き開始の決定後、独立行政法人労働者健康福祉機構契約担当役が別に定める手続きに基づく一般競争参加資格の再認定を受けていること。）。
⑶　独立行政法人労働者健康福祉機構における建築工事に係る一般競争参加資格の認定の際に提出した経営事項審査結果通知書の写しに記載された建築一式工事の総合評点が1,200点（特定建設工事共同企業体の構成員のうち代表者以外の構成員にあっては、1,050点）以上であること（上記⑵の再認定を受けた者にあっては、当該再認定の際の総合評点が1,200点以上（特定建設工事共同企業体の構成員のうち代表者以外の構成員にあっては、1,050点）以上であること。）。
⑷　会社更生法に基づき更生手続き開始の申立てがなされている者又は民事再生法に基づき再生手続き開始の申立てがなされている者（上記⑵の再認定を受けた者を除く。）でないこと。
⑸　平成７年４月１日以降に、元請けとして完成・引渡しが完了した、次に掲げる要件を満足する新営工事（躯体、外装のほか内装を含む建築一式工事を施工していること。）を施工した実績を有すること（共同企業体の構成員としての実績は、出資比率が20%以上の場合のものに限る。）。なお、下記のイについては、改修工事も可とする。