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0 Summary
(1)O(2) The same with notice above (NO. 1)
(3) Subject matter of the contract : Construc-
tion work of the Manzaki Boxculvert of
North Chiba road.
(4)0(6) The same with notice above (NO. 1)
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0 Summary
(1)0(2) The same with notice above (NO. 1)
(3)  Subject matter of the contract : Construc-
tion work of the improvement No. 1 of Hac-
hioji south bypass.
(4)0(6) The same with notice above (NO. 1)
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