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5 Summary

(1) Official in charge of disbursement of the
procuring entity : Masashi Umeda Superin-
tendent Aomori Shinkansen Construction
Bureau, Railway Construction Head-
quarters, Japan Railway Construction,
Transport and Technology Agency (JRTT)

(2) Classification of the services to be pro-
cured : 71, 27

(3) Nature and quantity of the services to be
procured : The maintenance and manage-
ment of JRTT network system (From April
2016 to March 2018, 2 years.) 1 set.

(4) Fulfillment period: From April 2016 to
March 2018, 2years.

(5) Fulfilment place: Aomori Shinkansen
Construction Bureau, Railway Construction
Headquarters, Japan Railway Construc-
tion, Transport and Technology Agency.
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