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Official in charge of disbursement the
procuring entity: YOSHIYUKI HOSHI-
YAMA Director-General of the West Japan
Civil Aviation Bureau, Ministry of Land,
Infrastructure and Transport and Tourism.
(2) Classification of the services to be pro-
cured : 41
(3) Subject matter of the contract : Construc-
tion work of Oita airport 01 side Approach
Right Bridge
(4) Construction period : December 18, 2018

(5) Construction place: As the tender ex-
planatory pamphlet shows

(6) Acquire the electric certificate in case of

using the Electric Bidding System

https://www.nyusatsu.geps.go.jp/OMP/

Accepter/
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