①15、28　②自動電話交換装置製造（九州技術事務所）１式　③製造　④６月下旬　⑤九州地方整備局企画部情報通信技術課通信ネットワーク係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること
①14　②九州地方整備局外統一河川情報設備製造１式　③製造　④７月上旬　⑤九州地方整備局企画部情報通信技術課情報システム係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること
①14、29　②熊本河川国道事務所外統一河川情報設備改造１式　③役務の提供　④７月上旬　⑤九州地方整備局　企画部情報通信技術課情報システム係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること
①15、28　②多重無線通信装置（飯塚局外）２台　③製造　④７月上旬　⑤九州地方整備局企画部情報通信技術課通信ネットワーク係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること
①15、28　②多重無線通信装置（西谷局外）２台　③製造　④７月上旬　⑤九州地方整備局企画部情報通信技術課通信ネットワーク係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること
①15、28　②ディジタル端局装置製造（延岡局外）１式　③製造　④７月中旬　⑤九州地方整備局企画部情報通信技術課通信ネットワーク係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること
①15、28　②情報伝送装置製造（緑川ダム）１式　③製造　④７月中旬　⑤九州地方整備局企画部情報通信技術課通信ネットワーク係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること
①15、29　②電気通信設備保守業務（福岡局外）１式　③役務の提供　④12月下旬　⑤九州地方整備局企画部情報通信技術課通信ネットワーク係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること
①15、29　②レーダ雨量計・衛星通信設備保守業務１式　③役務の提供　④１月上旬　⑤九州地方整備局企画部情報通信技術課情報システム係　福岡県福岡市博多区博多駅東２―10―７　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は⑤に照会すること

Summary

Kyushu Regional Development Bureau

①15, 28　②Multiplex Radio Communication Equipment (Kumogasedake Station and other) 16　③Manufacture　④The late in June　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakata-ku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 28　②Automatic telephone exchange equipment (Yatsushiro Station and other) 1　③Manufacture　④The late in June　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakata-ku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 28　②Automatic telephone exchange equipment (Sagara Station and other) 1　③Manufacture　④The late in June　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakata-ku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 28　②Automatic telephone exchange equipment (Kyuusyuugijutujimusyo) 1　③Manufacture　④The late in June　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakata-ku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①14　②Manufacture of General river information facilities (Kyushu Regional Development Bureau and other) 1 set　③Manufacture　④The early of July　⑤Information System Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakataku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①14, 29　②Remodeling of General river information facilities (Kumamoto Office of River and National Highway) 1 set　③Provision of services　④The early of July　⑤Information System Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakataku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 28　②Multiplex Radio Communication Equipment (Iizuka Station and other) 2　③Manufacture　④The early in July　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakataku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 28　②Multiplex Radio Communication Equipment (Nishitani Station and other) 2　③Manufacture　④The early in July　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakataku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 28　②Digital Terminal Equipment (Nobeoka Station and other) 1　③Manufacture　④The middle of July　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakata-ku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 28　②Information Transmission (Midorikawa Dam) 1　③Manufacture　④The middle of July　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakataku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 29　②Telecommunication Equipment Maintenace (Fukuoka Station and other) 1　③Provision of services　④The late in December　⑤Communication Network Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakataku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function
①15, 29　②Telecommunication equipment maintenance 1 set　③Provision of services　④The early of January　⑤Information System Section, Information and Communication Engineering Division, Planning Department, Kyushu Regional Development Bureau, Ministry of Land, Infrastructure, Transport and Tourism, 2―10―7, Hakataekihigashi, Hakataku, Fukuokashi, Fukuokaken　⑥Restrictions under existing function