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Otaru Development and Construction Department of Hokkaido Regional Development Bureau

D15, 29 @Information display system maintenance 1 set @purchase @ The middle of November

®Contract Section, Contracts Division, Otaru Development and Construction Department of

Hokkaido Regional Development Bureau, 15—5, 1-Chome, shiomidai, Otarushi, Hokkaido, Ja-

pan TEL 0134—23—5144 ®Restrictions under existing communication Protocols

D15, 29 @Multiplex communication equipment maintenance 1 set @purchase @The middle of

November ®as®mentioned above ®Restrictions under existing communication Protocols

D15, 29 @Mobile radiotelephone equipment and others maintenance 1 set @purchase @ The

middle of November ®as®mentioned above ®Restrictions under existing communication

Protocols
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Asahikawa Development and Construction Department of Hokkaido Regional Development

Bureau

D15, 29 @Highway management system maintenance 1 set ®purchase @The early in

January ®Contract Section, Contracts Division, Asahikawa Development and Construction

Department of Hokkaido Regional Development Bureau, 3—15, 3-chome, 1-jo, Miyamae Asa-

hikawashi, Hokkaido, Japan TEL 0166—32—2379 ®Restrictions under existing communica-

tion Protocols

D15, 29
January
D15, 29
January
D15, 29

January
@15, 29

in January ®as®mentioned above ®Restrictions under existing communication Protocols

@Information display system maintenance 1 set ®purchase @The early in
®as®mentioned above ®Restrictions under existing communication Protocols
@Information network system maintenance 1 set ®@purchase @The early in
(®as®mentioned above ®Restrictions under existing communication Protocols
(@Telemetering equipment system maintenance 1 set ®@purchase @The early in
(®as®mentioned above ®Restrictions under existing communication Protocols

@Multiplex communication epuipment maintenance 1 set ®purchase @The early
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Muroran Development and Construction Department of Hokkaido Regional Development Bu-
reau
D15, 29 @Multiplex communication equipment maintenance 1 set ®purchase @The mid-
dle of January ®Contract Section, Contracts Division, Muroran Development and Construc-
tion Department of Hokkaido Regional Development Bureau, 1—14, Irie-cho, Muroran, Hok-
kaido, Japan TEL 0143—25—7024 (®Restrictions under existing communication Protocols
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Obihiro Development and Construction Department of Hokkaido Regional Development Bureau
D15, 28 @IP Private Branch Exchange 1 set ®purchase @The late in July ®Contract
Section, Contracts Division, Obihiro Development and Construction Department of Hokkaido
Regional Development Bureau, Minami 8, Nishi 4, Obihiro, Hokkaido, Japan TEL 0155—24—
3198 ®Restrictions under existing communication Protocols
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