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 落札価格は、入札書に記載された入札金
額に当該金額の10％に相当する額を加算し
た金額（当該金額の１円未満の端数がある
ときは、その端数金額を四捨五入するもの
とする。）とするので、入札者は、消費税及
び地方消費税に係る課税事業者であるか免
税事業者であるかを問わず、それぞれ見積
もった契約希望金額の110分の100に相当す
る金額を入札書に記載すること。
 単価表を添付すること。

２ 競争参加資格
入札に必要な書類の提出期限を審査基準日と
し、審査基準日において以下に該当する者であ
ること。なお、審査基準日以降、落札者決定ま
での間において以下に該当する者でなくなった
場合、競争参加を認めないものとする。
 審査基準日（下記３に示す「入札に必要
な書類」の提出期限の日をいう。以下同じ。）
において、東日本高速道路株式会社の契約規
程実施細則第６条の規定に該当しない者であ
ること。
 審査基準日から入札・開札を経て落札者決
定の日までの期間（期首及び期末の日を含む）
において、東日本高速道路株式会社から「地
域４（新潟支社が所掌する地域）」において、
取引停止措置を受けていないこと。
 審査基準日において、電気事業法第２条の
２の規定に基づき小売電気事業者として登録
を行っており、自己以外の者への契約期間を
満了した電気供給実績を有する者であるこ
と。
 上記における証明書類を提出すること
 電気事業法第２条の２の規定に基づく登
録を行っていることを証明する書類の写し
 自己以外の者への電気供給実績が確認で
きる契約書等の記載事項の写し
 上記契約における契約期間満了月の請求
書等の写し

 審査基準日から入札・開札を経て落札者決
定の日までの期間（期首及び期末の日を含む）
において、入札に参加しようとする者の間に、
資本関係又は人的関係がないこと。

３ 入札に必要な書類の提出場所等
 入札に必要な書類の提出場所、契約条項を
示す場所及び問い合わせ先
〒9500917 新潟県新潟市中央区天神１
１ 東日本高速道路株式会社 新潟支社 技
術部 調達契約課 課長代理 保坂 雄二
電話0252415116

 入札説明書等の交付方法
 交付期間 入札公告日から令和元年12月
４日（水）16時00分まで
 交付方法 東日本高速道路株式会社の
ホームページから入手するものとする。
http://www.e-nexco.co.jp/bids/info/
public̲notice/search̲service/

 入札に必要な書類の提出期限及び方法
 提出期限 令和元年12月４日（水）16時
00分
 提出方法 書留郵便又は信書便
 開札の日時及び場所
 関越自動車道 関越トンネル水上変電所
電気需給
開札日時 令和元年12月25日（水）13時
30分
開札場所 東日本高速道路株式会社 新
潟支社 会議室
 磐越自動車道 新潟管理事務所管内電気
需給
開札日時 令和元年12月25日（水）14時
30分
開札場所 東日本高速道路株式会社 新
潟支社 会議室
 北陸自動車道 上越管理事務所管内富山
県域電気需給
開札日時 令和元年12月25日（水）15時
30分
開札場所 東日本高速道路株式会社 新
潟支社 会議室

４ その他
 契約手続において使用する言語及び通貨
日本語及び日本国通貨

 入札保証及び契約保証 免除
 入札者に要求される事項 この一般競争に
参加を希望する者は、封印した入札書に本公
告に示した調達を履行できることを証明する
書類を添付して入札に必要な書類の提出期限
までに提出しなければならない。入札者は、
開札日の前日までの間において、契約責任者
から当該書類に関し説明を求められた場合
は、それに応じなければならない。
 入札の無効 本公告に示した競争参加資格
を有しない者がした入札及び入札に関する条
件に違反した入札は無効とする。
 契約書作成の要否 要
 落札者の決定方法 本公告に示した調達に
係る入札書を提出した入札者であって、契約
制限価格の範囲内で最低価格（総価）をもっ
て有効な入札を行った入札者を落札者とす
る。

 手続における交渉の有無 無
 入札に関する一般的な質問については「入
札参加に必要な書類や入札に関するよくある
質問と回答」（https://www.e-nexco.co.jp/
faq/bids/）を参照すること。

 詳細は入札説明書による。
５ Summary
 Official in charge of disbursement of the

procuring entity : Hiroyuki Suzuki, Direc‑

tor General of Niigata Regional Head Of‑

fice, East Nippon Expressway Company Li‑

mited
 Classification of the products to be pro‑

cured : 26
 Nature and quantity of the products to be

purchased :
 Electricity to use in Kan‑etsu tunnel

minakami electric power receiving sub‑

station, contract power : 5,280kVA the

estimated electricity consumption for the

delivery period : 15,598,000kWh

Electricity to use in Minakami inter‑

change electric power receiving substa‑

tion, contract power : 189kVA the esti‑

mated electricity consumption for the de‑

livery period : 783,000kWh

Electricity to use in kawakami tunnel

electric power receiving substation, con‑

tract power : 54kVA the estimated elec‑

tricity consumption for the delivery peri‑

od : 276,000kWh
 Electricity to use in Sanjo‑Tsubame in‑

terchange electric power receiving subs‑

tation, contract power : 99kVA the esti‑

mated electricity consumption for the de‑

livery period : 648,000kWh

Electricity to use in Maki‑Katahigashi

interchange electric power receiving

substation,contract power : 62kVA the

estimated electricity consumption for the

delivery period : 519,000kWh

Electricity to use in Kurosaki parking

area upline electric power receiving sub‑

station, contract power : 169kVA the esti‑

mated electricity consumption for the de‑

livery period : 1,542,000kWh

Electricity to use in Kurosaki parking

area downline electric power receiving

substation, contract power : 159kVA the

estimated electricity consumption for the

delivery period : 1,382,000kWh

Electricity to use in Niigata‑nishi‑

daiichi interchange electric power receiv‑

ing substation, contract power : 74kVA

the estimated electricity consumption for

the delivery period : 579,000kWh

Electricity to use in Niigata‑nishi‑daini

interchange electric power receiving

substation, contract power : 56kVA the

estimated electricity consumption for the

delivery period : 514,000kWh

Electricity to use in Tsugawa inter‑

change electric power receiving substa‑

tion, contract power : 87kVA the esti‑

mated electricity consumption for the de‑

livery period : 567,000kWh

Electricity to use in Yakiyama tunnel

electric power receiving substation, con‑

tract power : 263kVA the estimated elec‑

tricity consumption for the delivery peri‑

od : 985,000kWh

Electricity to use in Mikawa inter‑

change electric power receiving substa‑

tion, contract power : 48kVA the esti‑

mated electricity consumption for the de‑

livery period : 389,000kWh

Electricity to use in Yoshizu tunnel

electric power receiving substation, con‑

tract power : 71kVA the estimated elec‑

tricity consumption for the delivery peri‑

od : 354,000kWh

Electricity to use in Nishiyama tunnel

electric power receiving substation, con‑

tract power : 156kVA the estimated elec‑

tricity consumption for the delivery peri‑

od : 856,000kWh

Electricity to use in Aganogawa ser‑

vice area electric power receiving substa‑

tion, contract power : 249kVA the esti‑

mated electricity consumption for the de‑

livery period : 2,068,000kWh

Electricity to use in Komatsu tunnel

electric power receiving substation, con‑

tract power : 55kVA the estimated elec‑

tricity consumption for the delivery peri‑

od : 187,000kWh
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