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Summary

Asahikawa Development and Construction Department of Hokkaido Regional Development
Bureau

@15, 29 @Highway management system maintenance 1 set ®purchase @The early in
January ®Procurement Section, Contracts Division, Asahikawa Development and Construc-
tion Department of Hokkaido Regional Development Bureau, 3—15, 3-Chome, 1-Jyo, Miyamae,
Asahikawa, Hokkaido, Japan TEL0166—32—2451 ®Restrictions under existing communica-
tion Protocols

D15, 29 @Information network system maintenance 1 set @purchase @The early in
January ®as®mentioned above ®Restrictions under existing communication Protocols
®purchase @The early

in January ®as®mentioned above ®Restrictions under existing communication Protocols

D15, 29 @Multiplex communication epuipment maintenance 1 set
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Summary

Muroran Development and Construction Department of Hokkaido Regional Development Bu-
reau

D15, 29 @Multiplex communication equipment maintenance 1 set ®purchase @The mid-
dle of January ®Procurement Section, Contracts Division, Muroran Development and Con-
struction Department of Hokkaido Regional Development Bureau, 1—14, Irie-cho, Muroran,
Hokkaido, Japan TEL 0143—25—7024 ®Restrictions under existing communication Protocols
®purchase @The middle of
January ®as®mentioned above ®Restrictions under existing communication Protocols

D15, 29 @River information system maintenance 1 set

D15, 29 @Muroran Road Office and the others Road information system maintenance 1 set
@purchase @The middle of January ®as®mentioned above ®Restrictions under existing
communication Protocols

15,29 @Urakawa Road Office and the others Road information system maintenance 1 set
@purchase @The middle of January ®as®mentioned above ®Restrictions under existing
communication Protocols

®purchase @
The middle of February ®as®mentioned above ®Restrictions under existing communica-

15,29 @Automatic special vehicle measuring equipment maintenance 1 set
tion Protocols
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Summary

Kushiro Development and Construction Department of Hokkaido Regional Development Bu-
reau

D15, 28 @IP Telephone Switching Equipment 1 set ®purchase @The late in June ®
Procurement Section, Contracts Division, Kushiro Development and Construction Department
of Hokkaido Regional Development Bureau, 3, Saiwai-cho, 10-chome Kushiro, Hokkaido, Japan
TEL0154—24—7129 ®Restrictions under existing communication Protocols
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