①16　②無停電電源装置　２式　③購入等　④第２四半期　⑤上記⑤に同じ
①16　②発電設備　１式　③購入等　④第３四半期　⑤上記⑤に同じ
①16　②機械施設管理保全システム　１式　③購入等　④第３四半期　⑤上記⑤に同じ
①17　②空港用高速プラウ除雪車　２台　③購入等　④５月　⑤上記⑤に同じ
①16　②受配電設備機器　１式　③購入等　④７月　⑤上記⑤に同じ
①16　②電力監視制御装置　１式　③購入等　④７月　⑤上記⑤に同じ
①16　②受配電設備機器　１式　③購入等　④６月　⑤上記⑤に同じ
①16　②受配電設備機器　１式　③購入等　④９月　⑤上記⑤に同じ
①16　②受配電設備機器　１式　③購入等　④９月　⑤上記⑤に同じ
①16　②受配電設備機器　１式　③購入等　④９月　⑤上記⑤に同じ
①16　②飛行場灯火電力監視制御装置　１式　③購入等　④９月　⑤上記⑤に同じ
①16　②受配電設備機器　１式　③購入等　④６月　⑤上記⑤に同じ
①16　②飛行場灯火電力監視制御装置　１式　③購入等　④６月　⑤上記⑤に同じ
①16　②受配電設備機器　１式　③購入等　④10月　⑤上記⑤に同じ
①16　②受配電設備機器　１式　③購入等　④９月　⑤上記⑤に同じ

Summary

West Japan Civil Aviation Bureau, Ministry of Land, Infrastructure, Transport and Tourism

①16　②Uninterruptible power system 2 set　③purchased　④second quarter　⑤Contract Division, General Affairs Department, West Japan Civil Aviation Bureau, Ministry of Land, Infrastructure, Transport and Tourism 4—1—76 Otemae, Chuo-ku, Osaka-shi, Osaka-Fu TEL 06—6949—6206 FAX 06—6949—6220
①16　②Engine Generator 1 set　③purchased　④second quarter　⑤As⑤mentioned above
①16　②Uninterruptible power system 2 set　③purchased　④second quarter　⑤As⑤mentioned above
①16　②Engine Generator 1 set　③purchased　④third quarter　⑤As⑤mentioned above
①16　②Machinery facilities Administration Preservation System 1 set　③purchased　④third quarter　⑤As⑤mentioned above
①17　②Aircraft High Speed Snow Plow Vehicle 2 vehicle　③purchased　④May　⑤As⑤mentioned above
①16　②Power Supply Equipment 1 set　③purchased　④July　⑤As⑤mentioned above
①16　②Moniter and Control System for Power Supply Equipment 1 set　③purchased　④July　⑤As⑤mentioned above
①16　②Power Supply Equipment 1 set　③purchased　④June　⑤As⑤mentioned above
①16　②Power Supply Equipment 1 set　③purchased　④September　⑤As⑤mentioned above
①16　②Power Supply Equipment 1 set　③purchased　④September　⑤As⑤mentioned above
①16　②Power Supply Equipment 1 set　③purchased　④September　⑤As⑤mentioned above
①16　②Moniter and Control System for Aerodrome Lights Equipment 1 set　③purchased　④September　⑤As⑤mentioned above
①16　②Power Supply Equipment 1 set　③purchased　④June　⑤As⑤mentioned above
①16　②Moniter and Control System for Aerodrome Lights Equipment 1 set　③purchased　④June　⑤As⑤mentioned above
①16　②Power Supply Equipment 1 set　③purchased　④October　⑤As⑤mentioned above
①16　②Power Supply Equipment 1 set　③purchased　④September　⑤As⑤mentioned above

○支出負担行為担当官　東北地方整備局長　稲田　雅裕
◎調達機関番号　020　◎所在地番号　04
①16　②画像表示装置製造据付（本局）一式　③購入等　④６月下旬　⑤東北地方整備局総務部契約課購買第二係　宮城県仙台市青葉区本町３－３－１　電話022—225—2171
①26　②凍結抑制剤（塩化ナトリウム）購入単価契約【青森（十和田・八戸）・岩手・三陸・南三陸】一式　③購入等　④７月下旬　⑤上記⑤に同じ
①26　②凍結抑制剤（塩化ナトリウム）購入単価契約【青森（青森・弘前）・秋田・能代】一式　③購入等　④７月下旬　⑤上記⑤に同じ
①26　②凍結抑制剤（塩化ナトリウム）購入単価契約【湯沢・山形・酒田】一式　③購入等　④７月下旬　⑤上記⑤に同じ
①26　②凍結抑制剤（塩化ナトリウム）購入単価契約【福島・郡山・磐城】一式　③購入等　④７月下旬　⑤上記⑤に同じ
①26　②凍結抑制剤（塩化ナトリウム）購入単価契約【仙台】一式　③購入等　④７月下旬　⑤上記⑤に同じ

Summary

Tohoku Regional Development Bureau

①16　②Image display system (Honkyoku) 1 Set　③purchase　④The late in June　⑤Purchase 2nd Section, Contract Division, Tohoku Regional Development Bureau, 3—3—1, Honcho, Aoba-ku, Sendai-shi, Miyagi-ken TEL 022—225—2171
①26　②【Aomori (Towada・Hachinohe) ・Iwate・Sanriku・Minamisanriku】Purchase unit price contract of Solid deicing agent (Sodium Chloride) 1 Set　③purchase　④The late in July　⑤as⑤mentioned above
①26　②【Aomori (Aomori・Hirosaki) ・Akita・Noshiro】Purchase unit price contract of Solid deicing agent (Sodium Chloride) 1 Set　③purchase　④The late in July　⑤as⑤mentioned above
①26　②【Yuzawa・Yamagata・Sakata】Purchase unit price contract of Solid deicing agent (Sodium Chloride) 1 Set　③purchase　④The late in July　⑤as⑤mentioned above
①26　②【Fukushima・Koriyama・Iwaki】Purchase unit price contract of Solid deicing agent (Sodium Chloride) 1 Set　③purchase　④The late in July　⑤as⑤mentioned above
①26　②【Sendai】Purchase unit price contract of Solid deicing agent (Sodium Chloride) 1 Set　③purchase　④The late in July　⑤as⑤mentioned above

○支出負担行為担当官　関東地方整備局長　若林　伸幸
◎調達機関番号　020　◎所在地番号　11
①26　②さいたま新都心合同庁舎２号館等で使用する特別高圧電気　③購入等　④10月中旬　⑤国土交通省関東地方整備局総務部契約課購買第二係　埼玉県さいたま市中央区新都心２番地１　電話048—601—3151
①75　②Ｒ５－Ｒ７さいたま新都心合同庁舎２号館、検査棟及び厚生棟施設管理・運営業務　③購入等　④１月中旬　⑤国土交通省関東地方整備局総務部契約課購買第一係　埼玉県さいたま市中央区新都心２番地１　電話048—601—3151
①２　②石灰石粉(粒径75μm)25,000ｔ　③購入等　④１月上旬　⑤上記⑤に同じ
①26　②Ｒ４応急組立橋(50m級×２車線)製造業務　③購入等　④７月下旬　⑤上記⑤に同じ
①26　②Ｒ４応急組立橋(50m級×１車線)製造業務(その１)　③購入等　④７月下旬　⑤上記⑤に同じ
①26　②Ｒ４応急組立橋(50m級×１車線)製造業務(その２)　③購入等　④７月下旬　⑤上記⑤に同じ