に、５⑺中「2nd contract : From May 15, 2024 to 5 : 00 P.M. June 15, 2024」を「2nd contract : From May 20, 2024 to 5 : 00 P.M. June 20, 2024」に、５⑺中「3rd contract : From August 14, 2024 to 5 : 00 P.M. September 14, 2024」を「3rd contract : From August 18, 2024 to 5 : 00 P.M. September 18, 2024」に、５⑺中「4th contract : From November 14, 2024 to 5 : 00 P.M. December 14, 2024」を「4th contract : From November 12, 2024 to 5 : 00 P.M. December 12, 2024」に、それぞれ訂正します。

入札公告（建設工事）の訂正

次のとおり訂正します。

令和６年２月２日

支出負担行為担当官

近畿地方整備局長　見坂　茂範

◎調達機関番号　020　◎所在地番号　27

１　掲載日　令和６年１月12日（号外政府調達第６号）

２　訂正内容　101頁　４段目　Ⓑ⑷中「工事内容　工事延長　Ｌ＝434m、道路土工１式　盛土工23,300㎥、地盤改良工１式　表層安定処理2,680㎡、中層混合処理12,670㎥、擁壁工１式　帯鋼補強土壁2,888㎡、プレキャスト擁壁640m、重力式擁壁50㎥、排水構造物工１式」を「工事内容　工事延長　Ｌ＝434m、道路土工１式　盛土工23,320㎥、地盤改良工１式　表層安定処理791㎡、中層混合処理9,043㎥、擁壁工１式　帯鋼補強土壁2,888㎡、プレキャスト擁壁148m、重力式擁壁294㎥、排水構造物工１式」に訂正します。

３　訂正内容　102頁　１段目　Ⓑ⑹中「使用する主要な資機材　鋼材（鉄筋含む）88ｔ、コンクリート1,615㎥」を「使用する主要な資機材　鋼材（鉄筋含む）88ｔ、コンクリート1,613㎥」に訂正します。

招　　請

資料提供招請に関する公表

次のとおり物品の導入を予定していますので、当該導入に関して資料等の提供を招請します。

令和６年２月２日

国立研究開発法人

国立循環器病研究センター理事長

大津　欣也

◎調達機関番号　820　◎所在地番号　27

１　調達内容

⑴　品目分類番号　71、27

⑵　導入計画物品及び数量　情報システム更新

ａ）　病院情報管理システム（ＨＩＳ）　一式（電子カルテシステム、部門システム、仮想デスクトップ）

ｂ）　仮想化基盤システム　一式（病院情報管理システム及び基盤系情報システムで共通）

ｃ）　基盤系情報システム　一式（ネットワークシステム、セキュリティシステム、ネットワークサーバ、事務用ＦＡＴ端末、デジタルサイネージ、講習会収録システム）

⑶　調達方法　購入等

⑷　導入予定時期　令和７年８月頃から令和８年５月頃（予定）まで。主要なシステムとしては、以下を仮置きしている。

・基盤系情報システム　令和７年８月～９月頃

・仮想化基盤システム　令和７年８月～12月

・病院情報管理システム　令和８年５月

⑸　調達に必要とされる基本的な要求要件

①　多くの現行システムの保守満了となる2025年12月末を目途に全般的な更新を行う。

②　システム操作の体感速度、全体的な処理速度の向上が最大の更新テーマである。

③　優先的に対応する更新対象は以下の３点とする。

・老朽化、サポート切れへの対応

・法律や監査指摘事項への対応（主に情報セキュリティ）

・電子化、効率化に寄与する機能やシステム

④　稼働後６年間の保守を求める。

⑤　データセンターと岸辺（オンプレ）の２拠点に設置されているハードウェアを岸辺に集約し、データバックアップにはクラウドサービスやデータセンターを利用する。

⑥　クラウド化の推進を念頭に検討するが、コストやメリット・デメリットを総合的に検討し判断する。

⑦　サーバの集約を更に進め、導入や管理のコストを低減する。

⑧　用途や機能によってハードや調達を適切に分離して、障害の影響や運用上の依存関係を低減する。

⑨　情報セキュリティ、災害対策、ＢＣＰに十分配慮する。

⑩　更新対象でないシステムも仮想化基盤更新に伴う関係性に留意すること。

２　資料及びコメントの提供方法　上記１⑵の物品に関する一般的な参考資料及び同⑸の要求要件等に関するコメント並びに提供可能なライブラリーに関する資料等の提供を招請する。

⑴　資料の提供期限　令和６年３月５日17時00分（郵送の場合は必着のこと。）

⑵　提出先　〒564―8565 大阪府吹田市岸部新町６番１号　国立研究開発法人国立循環器病研究センター　財務経理部　財務経理課　契約第二係　渡部　加与　電話06―6170―1069（内線）40093

メール　Sounding@ml.ncvc.go.jp

３　説明書の交付　本公表に基づき応募する供給者に対して導入説明書を交付する。

⑴　交付期間　令和６年２月２日から令和６年３月５日まで。

⑵　交付場所　上記２⑵に同じ。

４　その他　この導入計画の詳細は導入説明書による。なお、本公表内容は予定であり、変更する事があり得る。

５　Summary

⑴　Classification of the products to be procured : 71, 27

⑵　Nature and quantity of the products to be purchased :

ａ）　Hospital Information System 1 Set (Including Departmental system, VDI)

ｂ）　Virtual Infrastructure System 1 Set (Common Platform for HIS and Infrastructural system)

ｃ）　Infrastructural System 1 Set (Network system, Security system, Network server, FAT PC for administrative staff, Digital signage, Record system for seminar)

⑶　Type of the procurement : Purchase

⑷　Basic requirements of the procurement :

①　General updates will be carried out by the end of December 2025, when maintenance of many current systems will expire

②　Improving the perceived speed of system operation and overall processing speed is the most important update theme

③　The following three points will be prioritized for renewal

・Dealing with aging and lack of support

・Responding to Laws and Audit Issues (about Information and Security)

・Functions and systems that contribute to digitization and efficiency

④　Grant to maintenance support for more six years after we start to use

⑤　Consolidate hardware installed in two locations, the data center and the on-premise, Use cloud services or data centers for data backup

⑥　Consider the promotion of cloud computing in mind, but comprehensively consider the cost, advantages and disadvantages before making a decision

⑦　Further consolidate servers to reduce deployment and management costs

⑧　Properly separate hardware and procurement by use and function to reduce the impact of failures and operational dependencies.

⑨　Give due consideration to information security, disaster countermeasures, and BCP

⑩　Keep in mind the relationship between systems that are not subject to update and the virtualization infrastructure update

⑸　Time-limit for the submission of the requested material : 5 : 00 P.M. 5, March 2024

⑹　Contact point for the notice : Kayo Watanabe, Finance and Accounting Division, National Cerebral and Cardiovascular Center, 6―1 Kishibeshinmachi Suita-shi, Osaka-fu, 564―8565 Japan. TEL 06―6170―1069 ext. 40093

Mail Sounding@ml.ncvc.go.jp