①71, 27　②Application support service of Trajectorized Airport Traffic Data Processing System 1 set　③Purchase etc　④The early in January　⑤as⑤mentioned above
①71, 27　②Application support service of Cyber Security Management System for integrated air navigation service 1 set　③Purchase etc　④The early in January　⑤as⑤mentioned above
①71, 27　②Application support service of Messaging-system for ATM as Swim Service 1 set　③Purchase etc　④The early in January　⑤as⑤mentioned above
①71, 27　②Improvement, Adjustment and Manufacturing of the Trajectrized Aiport Traffic Data Processing System 1 set　③Purchase etc　④The early in May　⑤as⑤mentioned above
①71, 27　②Improvement and Adjustment of the Trajectorized En-route Traffic Data Processing System 1 set　③Purchase etc　④The early in June　⑤as⑤mentioned above
①71, 27　②Improvement of the Oceanic Position Display Unit 1 set　③Purchase etc　④The early in July　⑤as⑤mentioned above
①71, 27　②Adjustment in the Flight object Administration Center System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Integrted Control Advice Processing System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Trajectorized En-route Traffic Data Processing System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Trajectorized Airport Traffic Data Processing System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Trajectorized Oceanic Traffic Data Processing System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the ATC Data Exchange System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Trajectorized Enhanced Aviation Management of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Cyber Security Management System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Messaging-system for ATM as Swim Service of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the ATS Message Handling System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Aircraft Position Display Unit of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Tokyo International Airport Collaborative Decision Making System of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①71, 27　②Adjustment in the Prime User I／O Automatic Generation And Linkage Equipment of 2026　1 set　③Purchase etc　④The late in February　⑤as⑤mentioned above
①14, 71, 27　②Adjustment and Manufacturing of Hardware update Trajectrized Aiport Traffic Data Processing System 1 set　③Purchase etc　④The early in June　⑤as⑤mentioned above
①14, 71, 27　②Improvement, Adjustment and Manufacturing of the Trajectrized Aiport Traffic Data Processing System 1 set　③Purchase etc　④The early in June　⑤as⑤mentioned above
①14, 71, 27　②Adjustment and Manufacturing of the Flight object Administration Center System 1 set　③Purchase etc　④The late in June　⑤as⑤mentioned above
①14, 71, 27　②Adjustment and Manufacturing of Secure Gateway of the Cyber Security Management System 1 set　③Purchase etc　④The late in June　⑤as⑤mentioned above
①14, 71, 27　②Adjustment and Manufacturing of Hardware update Tokyo International Airport Information Sharing System 1 set　③Purchase etc　④The early in July　⑤as⑤mentioned above
①16　②Purchase of Trajectrized Aiport Traffic Data Processing System 1 set　③Purchase etc　④The early in September　⑤as⑤mentioned above
①14, 71, 27　②Procurement of adaptation data creation and validation tools 1 set　③Purchase etc　④The late in August　⑤as⑤mentioned above
①71, 27　②Development software of Fatigue Risk Management System 1 set　③Purchase etc　④The early in June　⑤as⑤mentioned above
①71, 27　②Replacement and improvement of Integrated spot management system 1 set　③Purchase etc　④The late in May　⑤as⑤mentioned above
①71, 27　②Operation support and maintenance services of Aircraft Operations information Processing System in 2026　1 set　③Purchase etc　④The late in January　⑤as⑤mentioned above
①71, 27　②Build the Electronic Personnel Licence issuing system for ATSUs function 1 set　③Purchase etc　④The middle of September　⑤as⑤mentioned above
①71, 27　②FY 2026 Drone／UAS information platform system application maintenance 1 set　③Purchase etc　④The late in January　⑤as⑤mentioned above
①71, 27　②FY 2026 Drone／UAS information platform system cloud service provision 1 set　③Purchase etc　④The late in January　⑤as⑤mentioned above
①71, 27　②Integrated ActiveDirectory renewal service (MainMinistry／Touhoku／Tokyo／Chubu／Kansai, Chugoku／Fukuoka／Kyusyu Area) 1 set　③Purchase etc　④The early in July　⑤as⑤mentioned above

○支出負担行為担当官　国土技術政策総合研究所長　福田　敬大
◎調達機関番号　020　◎所在地番号　08
①71、27　②2026―2030年度　ＰＣ賃貸借及び保守　③購入等　④２月上旬　⑤国土技術政策総合研究所　茨城県つくば市旭１番地　電話029―864―4034
Summary
National Institute for Land and Infrastructure Management
①71, 27　②Lease and Maintenance of Personal Computers in 2026―2030 fisical years　③Purchase　④The early in February　⑤National Institute for Land and Infrastructure Management, 1 Asahi, Tsukuba-Shi, Ibaraki-Ken TEL 029―864―4034

○支出負担行為担当官　北海道開発局開発監理部長　梶本　洋之
◎調達機関番号　020　◎所在地番号　01
①14　②パーソナルコンピュータ　1,000式　③借入　④２月中旬　⑤北海道開発局開発監理部会計課契約スタッフ　札幌市北区北８条西２丁目　電話011―709―2311　内線5832
Summary
Hokkaido Regional Development Bureau
①14　②Personal Computer System 1,000 set　③Lease　④The middle of February　⑤Contract Section, Accounting Division, Hokkaido Regional Development Bureau, Nishi 2-Chome, Kita 8-Jyo, Kita-ku, Sapporo-Shi, Hokkaido, Japan TEL 011―709―2311 ext. 5832

○支出負担行為担当官　東北地方整備局長　西村　　拓
◎調達機関番号　020　◎所在地番号　04
①71、27　②業者選定・契約・検査管理システムWeb化改良業務　一式　③購入等　④５月中旬　⑤東北地方整備局総務部契約課購買第二係　宮城県仙台市青葉区本町３－３－１　電話022―225―2171