○支出負担行為担当官　北海道開発局旭川開発建設部長　佐々木　悟
◎調達機関番号　020　◎所在地番号　01
①14、28　②旭川開発建設部管内　ＩＰ伝送装置購入及び据付調整　一式　③購入等　④５月中旬　⑤北海道開発局旭川開発建設部契約課　北海道旭川市宮前１条３丁目３―15　電話0166―32―2451　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は上記⑤に照会すること。
①14、29　②旭川開発建設部管内　テレメータシステム外保守点検　一式　③購入等　④１月上旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①14、29　②大雪ダム・忠別ダム　テレメータシステム外保守点検　一式　③購入等　④１月上旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①15、29　②旭川開発建設部管内　高規格道路情報システム保守点検　一式　③購入等　④１月中旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①15、29　②旭川開発建設部管内　多重無線通信装置外保守点検　一式　③購入等　④１月中旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①15、29　②旭川開発建設部管内　情報通信システム保守点検　一式　③購入等　④１月中旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①15、29　②旭川開発建設部管内　情報表示システム保守点検　一式　③購入等　④１月中旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
Summary
Asahikawa Development and Construction Department of Hokkaido Regional Development Bureau
①14, 28　②IP Transmission Equipment 1 set　③Purchase　④The middle of May　⑤Contract Section, Asahikawa Development and Construction Department of Hokkaido Regional Development Bureau, 3―15, 3-Chome, 1-Jyo, Miyamae Asahikawa-shi, Hokkaido, Japan TEL 0166―32―2451　⑥Restrictions under existing function
①14, 29　②Telemetering equipment maintenance 1 set　③Purchase　④The early in January　⑤as⑤mentioned above　⑥as⑥mentioned above
①14, 29　②Telemetering equipment maintenance 1 set　③Purchase　④The early in January　⑤as⑤mentioned above　⑥as⑥mentioned above
①15, 29　②Highway management system maintenance 1 set　③Purchase　④The middle of January　⑤as⑤mentioned above　⑥as⑥mentioned above
①15, 29　②Multiplex communication epuipment maintenance 1 set　③Purchase　④The middle of January　⑤as⑤mentioned above　⑥as⑥mentioned above
①15, 29　②Information network system maintenance 1 set　③Purchase　④The middle of January　⑤as⑤mentioned above　⑥as⑥mentioned above
①15, 29　②Information display system maintenance 1 set　③Purchase　④The middle of January　⑤as⑤mentioned above　⑥as⑥mentioned above

○支出負担行為担当官　北海道開発局室蘭開発建設部長　山田　拓也
◎調達機関番号　020　◎所在地番号　01
①15、29　②室蘭開発建設部管内　多重無線通信回線用装置外保守点検　一式　③購入等　④１月中旬　⑤北海道開発局室蘭開発建設部契約課調達スタッフ　北海道室蘭市入江町１番地14　電話0143―25―7024　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は上記⑤に照会すること。
①15、29　②室蘭開発建設部管内　河川情報システム保守点検　一式　③購入等　④１月中旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①15、29　②室蘭道路事務所外　道路情報システム保守点検　一式　③購入等　④１月中旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①15、29　②浦河道路事務所外　道路情報システム保守点検　一式　③購入等　④１月中旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
Summary
Muroran Development and Construction Department of Hokkaido Regional Development Bureau
①15, 29　②Multiplex communication equipment maintenance within the jurisdiction of Muroran Development and Construction Department 1 set　③Purchase　④The middle of January　⑤Contracts Division, Muroran Development and Construction Department of Hokkaido Regional Development Bureau, 1―14, Irie-cho, Muroran-shi, Hokkaido, Japan TEL 0143―25―7024　⑥Restrictions under existing function
①15, 29　②River information system maintenance within the jurisdiction of Muroran Development and Construction Department 1 set　③Purchase　④The middle of January　⑤as⑤mentioned above　⑥as⑥mentioned above
①15, 29　②Muroran Road Office and the others Road information system maintenance 1 set　③Purchase　④The middle of January　⑤as⑤mentioned above　⑥as⑥mentioned above
①15, 29　②Urakawa Road Office and the others Road information system maintenance 1 set　③Purchase　④The middle of January　⑤as⑤mentioned above　⑥as⑥mentioned above

○支出負担行為担当官　北海道開発局釧路開発建設部長　村上　　睦
◎調達機関番号　020　◎所在地番号　01
①15、29　②釧路開発建設部管内　多重無線通信装置保守点検　一式　③購入等　④１月上旬　⑤北海道開発局釧路開発建設部契約課需品スタッフ　北海道釧路市幸町10丁目３番地　電話0154―24―7129　⑥既存機能による制約　⑦調達物品に係る下請けに対して関心のある供給者は上記⑤に照会すること。
①15、29　②釧路開発建設部管内　超短波無線電話装置外保守点検　一式　③購入等　④１月上旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①15、29　②釧路開発建設部管内　情報通信システム用装置保守点検　一式　③購入等　④１月上旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
①15、29　②釧路開発建設部管内　高規格道路情報システム保守点検　一式　③購入等　④１月上旬　⑤上記⑤に同じ　⑥上記⑥に同じ　⑦上記⑦に同じ
Summary
Kushiro Development and Construction Department of Hokkaido Regional Development Bureau
①15, 29　②Multiplex communication equipment maintenance 1 set　③Purchase　④The early in January　⑤Procurement Section, Contracts Division, Kushiro Development and Construction Department of Hokkaido Regional Development Bureau, 3, Saiwai-cho 10-chome, Kushiro-shi, Hokkaido, Japan TEL 0154―24―7129　⑥Restrictions under existing function
①15, 29　②Mobile radiotelephone equipment and others maintenance 1 set　③Purchase　④The early in January　⑤as⑤mentioned above　⑥as⑥mentioned above
①15, 29　②Information network system maintenance 1 set　③Purchase　④The early in January　⑤as⑤mentioned above　⑥as⑥mentioned above
①15, 29　②Highway management system maintenance 1 set　③Purchase　④The early in January　⑤as⑤mentioned above　⑥as⑥mentioned above